
BID TAB FOR: Contract 813, Water Distribution Yard Relocation FILE NO.     2013-008-00  

BID DATE:  January 29, 2014 CODE:     50002-WC0058

REF. ITEM    ENGINEER'S ESTIMATE *1. Capstone Construction **2. Knoch Corporation ***3. Mid American Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00 $65,000.00 $65,000.00 $54,000.00 $54,000.00 $65,000.00 $65,000.00

2 New Water Distribution Yard office & garage, complete 1 L.S. $8,090,040.00 $8,090,040.00 $7,300,000.00 $7,300,000.00 $7,295,000.00 $7,295,000.00 $7,433,000.00 $7,433,000.00

3 Pre-Engineered Metal Building shop drawing submittal 1 L.S. $15,000.00 $15,000.00 $10,000.00 $10,000.00 $38,620.00 $38,620.00 $20,000.00 $20,000.00

4 Hydraulic Elevator shop drawing submittal 1 L.S. $5,000.00 $5,000.00 $25,000.00 $25,000.00 $9,500.00 $9,500.00 $15,000.00 $15,000.00

5 Back Yard: concrete pavement 27,700 SQ.FT. $5.97 $165,369.00 $4.00 $110,800.00 $4.35 $120,495.00 $3.27 $90,579.00

6 Back Yard: walls 6,000 SQ.FT. $20.90 $125,400.00 $31.00 $186,000.00 $27.75 $166,500.00 $31.60 $189,600.00

7 Back Yard: fence 1,900 L.F. $28.00 $53,200.00 $21.05 $39,995.00 $17.20 $32,680.00 $31.00 $58,900.00

8 Back Yard: earthwork 25,000 CU.YD. $1.10 $27,500.00 $3.00 $75,000.00 $7.50 $187,500.00 $3.25 $81,250.00

9 Back Yard: electrical 1 L.S. $20,000.00 $20,000.00 $53,000.00 $53,000.00 $44,100.00 $44,100.00 $49,575.00 $49,575.00

10 Back Yard: roof 7,800 SQ.FT. $6.18 $48,204.00 $10.00 $78,000.00 $9.10 $70,980.00 $8.95 $69,810.00

11 Back Yard: asphalt pavement 800 SQ. YD. $24.00 $19,111.11 $33.00 $26,400.00 $31.55 $25,240.00 $31.50 $25,200.00

12 Back Yard: ODOT 304 base 3,400 SQ. YD. $7.10 $24,120.28 $8.00 $27,200.00 $7.35 $24,990.00 $7.00 $23,800.00

ALTERNATE #1

ALT#13 Additional Asphalt Pavement 370 SQ. YD. $24.00 $8,880.00 $25.70 $9,509.00 $24.70 $9,139.00 $25.00 $9,250.00

BASE BID UNOFFICIAL CONSTRUCTION COST: $8,597,944.39 $7,996,395.00 $8,069,605.00 $8,121,714.00

+/- ENGINEER'S ESTIMATE -7.0% -6.1% -5.5%

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $8,880.00 $9,509.00 $9,139.00 $9,250.00

+/- ENGINEER'S ESTIMATE +7.1% +2.9% +4.2%

*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

**Incomplete totals on EEO Forms 1 & 2.

***Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

****Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

******No totals for EEO Forms 1 & 2.

*****Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on 

EEO Forms 1 & 2.  Item #'s 5,6,7,8,10  & 12 are incorrect.  Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is 

incorrect.

********Item #8  total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect.  Base Bid Unofficial 

Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

*******Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd 

EEO Form. 
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BID TAB FOR: Contract 813, Water Distribution Yard Relocation FILE NO.     2013-008-00

BID DATE:  January 29, 2014 CODE:     50002-WC0058

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00

2 New Water Distribution Yard office & garage, complete 1 L.S. $8,090,040.00 $8,090,040.00

3 Pre-Engineered Metal Building shop drawing submittal 1 L.S. $15,000.00 $15,000.00

4 Hydraulic Elevator shop drawing submittal 1 L.S. $5,000.00 $5,000.00

5 Back Yard: concrete pavement 27,700 SQ.FT. $5.97 $165,369.00

6 Back Yard: walls 6,000 SQ.FT. $20.90 $125,400.00

7 Back Yard: fence 1,900 L.F. $28.00 $53,200.00

8 Back Yard: earthwork 25,000 CU.YD. $1.10 $27,500.00

9 Back Yard: electrical 1 L.S. $20,000.00 $20,000.00

10 Back Yard: roof 7,800 SQ.FT. $6.18 $48,204.00

11 Back Yard: asphalt pavement 800 SQ. YD. $24.00 $19,111.11

12 Back Yard: ODOT 304 base 3,400 SQ. YD. $7.10 $24,120.28

ALTERNATE #1

ALT#13 Additional Asphalt Pavement 370 SQ. YD. $24.00 $8,880.00

BASE BID UNOFFICIAL CONSTRUCTION COST: $8,597,944.39

+/- ENGINEER'S ESTIMATE

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $8,880.00

+/- ENGINEER'S ESTIMATE

*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

**Incomplete totals on EEO Forms 1 & 2.

***Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

****Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

******No totals for EEO Forms 1 & 2.

*****Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on 

EEO Forms 1 & 2.  Item #'s 5,6,7,8,10  & 12 are incorrect.  Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is 

incorrect.

********Item #8  total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect.  Base Bid Unofficial 

Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

*******Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd 

EEO Form. 

4. Cavanaugh Building Corp ****5. Ruhlin Company 6. RFC Contracting, Inc.

PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

$75,000.00 $75,000.00 $45,000.00 $45,000.00 $106,000.00 $106,000.00

$7,653,590.00 $7,653,590.00 $7,577,400.00 $7,577,400.00 $6,605,000.00 $6,605,000.00

$75,000.00 $75,000.00 $22,600.00 $22,600.00 $850,000.00 $850,000.00

$15,000.00 $15,000.00 $3,000.00 $3,000.00 $43,000.00 $43,000.00

$2.50 $69,250.00 $4.04 $111,908.00 $5.00 $138,500.00

$25.00 $150,000.00 $28.33 $169,980.00 $22.00 $132,000.00

$15.60 $29,640.00 $20.53 $39,007.00 $21.50 $40,850.00

$1.00 $25,000.00 $6.24 $156,000.00 $10.00 $250,000.00

$30,000.00 $30,000.00 $48,000.00 $48,000.00 $47,000.00 $47,000.00

$6.40 $49,920.00 $5.77 $45,006.00 $9.00 $70,200.00

$59.00 $47,200.00 $28.75 $23,000.00 $31.00 $24,800.00

$6.00 $20,400.00 $2.65 $9,010.00 $7.00 $23,800.00

$23.00 $8,510.00 $32.44 $12,002.80 $24.00 $8,880.00

$8,240,000.00 $8,249,911.00 $8,331,150.00

-4.2% -4.0% -3.1%

$8,510.00 $12,002.80 $8,880.00

-4.2% +35.2% +0.0%
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BID TAB FOR: Contract 813, Water Distribution Yard Relocation FILE NO.     2013-008-00

BID DATE:  January 29, 2014 CODE:     50002-WC0058

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00

2 New Water Distribution Yard office & garage, complete 1 L.S. $8,090,040.00 $8,090,040.00

3 Pre-Engineered Metal Building shop drawing submittal 1 L.S. $15,000.00 $15,000.00

4 Hydraulic Elevator shop drawing submittal 1 L.S. $5,000.00 $5,000.00

5 Back Yard: concrete pavement 27,700 SQ.FT. $5.97 $165,369.00

6 Back Yard: walls 6,000 SQ.FT. $20.90 $125,400.00

7 Back Yard: fence 1,900 L.F. $28.00 $53,200.00

8 Back Yard: earthwork 25,000 CU.YD. $1.10 $27,500.00

9 Back Yard: electrical 1 L.S. $20,000.00 $20,000.00

10 Back Yard: roof 7,800 SQ.FT. $6.18 $48,204.00

11 Back Yard: asphalt pavement 800 SQ. YD. $24.00 $19,111.11

12 Back Yard: ODOT 304 base 3,400 SQ. YD. $7.10 $24,120.28

ALTERNATE #1

ALT#13 Additional Asphalt Pavement 370 SQ. YD. $24.00 $8,880.00

BASE BID UNOFFICIAL CONSTRUCTION COST: $8,597,944.39

+/- ENGINEER'S ESTIMATE

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $8,880.00

+/- ENGINEER'S ESTIMATE

*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

**Incomplete totals on EEO Forms 1 & 2.

***Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

****Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

******No totals for EEO Forms 1 & 2.

*****Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on 

EEO Forms 1 & 2.  Item #'s 5,6,7,8,10  & 12 are incorrect.  Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is 

incorrect.

********Item #8  total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect.  Base Bid Unofficial 

Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

*******Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd 

EEO Form. 

7. Thomarios *****8. BCMC, Inc. ******9. Jeffrey Carr Const., Inc.

PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

$102,618.00 $102,618.00 $53,274.00 $53,274.00 $59,000.00 $59,000.00

$7,560,481.00 $7,560,481.00 $8,068,047.00 $8,068,047.00 $8,106,400.00 $8,106,400.00

$39,455.00 $39,455.00 $5,500.00 $5,500.00 $40,000.00 $40,000.00

$1,500.00 $1,500.00 $16,700.00 $16,700.00 $10,000.00 $10,000.00

$4.09 $113,293.00 $3.89 $107,753.00 $3.50 $96,950.00

$28.82 $172,920.00 $35.74 $214,440.00 $27.90 $167,400.00

$26.58 $50,502.00 $27.92 $53,048.00 $23.85 $45,315.00

$7.79 $194,750.00 $3.74 $93,500.00 $3.75 $93,750.00

$51,100.00 $51,100.00 $51,558.00 $51,558.00 $45,700.00 $45,700.00

$11.81 $92,118.00 $9.12 $71,136.00 $13.95 $108,810.00

$39.38 $31,504.00 $46.19 $36,952.00 $33.30 $26,640.00

$8.75 $29,750.00 $5.39 $18,326.00 $7.95 $27,030.00

$29.38 $10,870.60 $24.52 $9,072.40 $25.00 $9,250.00

$8,439,991.00 $8,790,234.00 $8,826,995.00

-1.8% +2.2% +2.7%

$10,870.60 $9,072.40 $9,250.00

+22.4% +2.2% +4.2%
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BID TAB FOR: Contract 813, Water Distribution Yard Relocation FILE NO.     2013-008-00

BID DATE:  January 29, 2014 CODE:     50002-WC0058

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00

2 New Water Distribution Yard office & garage, complete 1 L.S. $8,090,040.00 $8,090,040.00

3 Pre-Engineered Metal Building shop drawing submittal 1 L.S. $15,000.00 $15,000.00

4 Hydraulic Elevator shop drawing submittal 1 L.S. $5,000.00 $5,000.00

5 Back Yard: concrete pavement 27,700 SQ.FT. $5.97 $165,369.00

6 Back Yard: walls 6,000 SQ.FT. $20.90 $125,400.00

7 Back Yard: fence 1,900 L.F. $28.00 $53,200.00

8 Back Yard: earthwork 25,000 CU.YD. $1.10 $27,500.00

9 Back Yard: electrical 1 L.S. $20,000.00 $20,000.00

10 Back Yard: roof 7,800 SQ.FT. $6.18 $48,204.00

11 Back Yard: asphalt pavement 800 SQ. YD. $24.00 $19,111.11

12 Back Yard: ODOT 304 base 3,400 SQ. YD. $7.10 $24,120.28

ALTERNATE #1

ALT#13 Additional Asphalt Pavement 370 SQ. YD. $24.00 $8,880.00

BASE BID UNOFFICIAL CONSTRUCTION COST: $8,597,944.39

+/- ENGINEER'S ESTIMATE

ALTERNATE #1

TOTAL CONSTRUCTION COSTS $8,880.00

+/- ENGINEER'S ESTIMATE

*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

**Incomplete totals on EEO Forms 1 & 2.

***Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

****Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

******No totals for EEO Forms 1 & 2.

*****Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on 

EEO Forms 1 & 2.  Item #'s 5,6,7,8,10  & 12 are incorrect.  Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is 

incorrect.

********Item #8  total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect.  Base Bid Unofficial 

Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

*******Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd 

EEO Form. 

*******10. C.T. Taylor Company ********11. Summit Construction 

PRICE AMOUNT PRICE AMOUNT

$66,000.00 $66,000.00 $150,000.00 $150,000.00

$8,042,600.00 $8,042,600.00 $9,648,117.95 $9,648,117.95

$10,600.00 $10,600.00 $220,000.00 $220,000.00

$21,200.00 $21,200.00 $18,000.00 $18,000.00

$3.50 $96,950.00 $3.92 $108,584.00

$30.65 $183,900.00 $23.26 $139,560.00

$58.00 $110,200.00 $33.08 $62,852.00

$7.40 $185,000.00 $12.60 $315,000.00

$44,900.00 $44,900.00 $44,100.00 $44,100.00

$14.10 $109,980.00 $7.35 $57,330.00

$33.35 $26,680.00 $33.08 $26,464.00

$7.36 $25,024.00 $7.35 $24,990.00

$25.00 $9,250.00 $24.68 $9,131.60

$8,923,034.00 $10,814,997.95

+3.8% +25.8%

$9,250.00 $9,131.60

+4.2% +2.8%
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ITEM UNIT TOTAL

NO. PRICE IN ITEM

FIGURES COST

1 Contract Performance Bond 1 L.S. $5,000.00

2 New Water Distribution Yard office & garage, complete 1 L.S. $8,090,040.00

3 Pre-Engineered Metal Building shop drawing submittal 1 L.S. $15,000.00

4 Hydraulic Elevator shop drawing submittal 1 L.S. $5,000.00 $8,115,040.00

5 Back Yard: concrete pavement 27,700 SQ.FT. $5.97 $165,369.00

6 Back Yard: walls 6,000 SQ.FT. $20.90 $125,400.00

7 Back Yard: fence 1,900 L.F. $28.00 $53,200.00

8 Back Yard: earthwork 25,000 CU.YD. $1.10 $27,500.00

9 Back Yard: electrical 1 L.S. $20,000.00

10 Back Yard: roof 7,800 SQ.FT. $6.18 $48,204.00

11 Back Yard: asphalt pavement 800 SQ.YD. $24.00 $19,111.11

12 Back Yard: ODOT 304 base 3,400 SQ.YD. $7.10 $24,120.28 $482,904.39

$8,597,944.39

Alt-12 Additional asphalt pavement 370 SQ.YD. $24.00 $8,880.00

$8,606,824.39

ITEM - DESCRIPTION

ESTIMATED

QUANTITY AND 

UNIT

BASE BID UNOFFICIAL CONSTRUCTION COST:

ALTERNATE BID UNOFFICIAL CONSTRUCTION COST:



BIDDING SCHEDULE FOR: Contract 813, Water Distribution Yard Relocation

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMA

TED 

QUANTI

TY AND 

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 Contract Performance Bond 1 L.S.

2

New Water Distribution Yard office & garage, 

complete 1 L.S.

3

Pre-Engineered Metal Building shop drawing 

submittal 1 L.S.

4 Hydraulic Elevator shop drawing submittal 1 L.S.

5 Back Yard: concrete pavement 27,700 SQ.FT.

6 Back Yard: walls 6,000 SQ.FT.

7 Back Yard: fence 1,900 L.F.

8 Back Yard: earthwork 25,000 CU.YD.

9 Back Yard: electrical 1 L.S.

10 Back Yard: roof 7,800 SQ.FT.

11 Back Yard: asphalt pavement 800 SQ.YD.

12 Back Yard: ODOT 304 base 3,400 SQ.YD.

UNOFFICIAL CONSTRUCTION COST :

ALT 12
Additional asphalt pavement 370 SQ.YD.

ALTERNATE BID UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST 

BE INITIALED AND DATED BY THE BIDDER.



BIDDING SCHEDULE FOR: Contract 813, Water Distribution Yard Relocation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMA

TED 

QUANTI

TY AND 

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:
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